KADUR FOREST DIVISION.

Abstract Notification dated 28th August 1935.

The attention of the public is invited to the detailed notification calling for tenders for the collection, rough-dressing and carting of dry Sandalwood and ground-hidden roots from the several Ranges in Kadur Division to Chikmagalur Sandal Koti during the year 1935-36, published on pages 1688-1689, Part VI of the *Mysore Gazette*, dated 5th September 1935.

K. REVANNA,
District Forest Officer.

ENGINEERING DEPARTMENT

BUREAU OF SANITARY ENGINEERING, BANGALORE.

Notice dated 7th September 1935.

Notice is hereby given that quotations will be received at the Office of the Sanitary Engineer, Bureau of Sanitary Engineering, Bangalore, up to 1 P.M. on 26th September 1935, for carting surplus wet earth with slush after constructing manholes and laying pipe sewers from the Sultanpet Road to the Sunkal Farm and to dump it into the sites shown by the Department within a radius of six furlongs. An approximate estimate of quantities is given below. These quantities are not guaranteed.

2. Each quotation must be accompanied by a deposit of Rs. 50 in cash (no cheques will be accepted) as earnest money.

3. The final acceptance of the quotation will rest with the Sanitary Engineer who does not bind himself to accept the lowest or any quotation or to assign any reason whatever for the rejection of any quotation.

4. Within eight days of the acceptance of the quotation, the successful competitor will be required to execute the usual contract bond, in default of which his quotation will be considered cancelled, and his earnest money will be forfeited.

5. The name of the successful competitor whose quotation has been accepted, will be posted on the Notice Board in the Sanitary Engineer's Office, in due course. No enquiries regarding the acceptance or rejection of quotation will receive any reply.

6. On acceptance of one of the quotations, the earnest money on rejected quotations will be returned.

Particulars	Unit	Quantity
1. Carting surplus wet earth with slush, after constructing manholes and laying pipe sewers from the Sultanpet Road up to the Sunkal Farm and dump into the sites shown by the Department within a radius of six furlongs ...	C.yd.	5,000

K. HUTCHA RAO,
Sanitary Engineer
In charge.

BUILDINGS DIVISION, BANGALORE.

Abstract Notification dated 31st August 1935.

The attention of the public is invited to the notification calling for tenders for construction of Sajjana Rao Obstetrics Isolation Hospital in the compound of Vani Vilas Hospital, Fort, Bangalore, on pages 1689-1691 of Part VI of the *Mysore Gazette*, dated 5th September 1935.

The last date of receiving tenders is 20th September 1935.

Notification dated 16th September 1935.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Buildings Division, up to 11th October 1935 for constructing quarters for the Sub-Assistant Surgeon and Matron attached to Central Jail in the extension of Jail Bangalore. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of March 1936.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Bangalore between the hours of 11 A.M. to 5 P.M.

3. Tender should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given in the next page showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rupees six hundred only in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for constructing quarters for the Sub-Assistant Surgeon and Matron attached to Central Jail in the Extension of Jail, Bangalore," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the Department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

Transfer of works to third parties by selected contractor will not be countenanced by the department and in the case of any such attempt the earnest money is liable to be forfeited at the discretion of the Superintending Engineer.

Abstract estimate of the quantities for constructing quarters for Sub-Assistant Surgeon and Matron attached to Central Jail in the Extension of Jail, Bangalore.

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs.		
1	Earthwork excavating and filling in basement and excavation sides with watering and tamping, etc., complete	C.yd.		248	
2	Burnt stone jelly concrete including tamping, etc., complete	C.ft.;		524	
3	Burnt stone in clay foundation and basement (latter dressed)	,,		5,294	
4	Reinforced concrete slab on Basement 6″ thick ...	S.ft.		1,360	
5	Burnt brick in clay superstructure	C.ft.;		5,696	
6	Burnt brick in mortar superstructure	,,		600	
(a)	Coping with burnt brick in mortar over Lavatory wall and rear wall of open courtyard ..	R.ft.		80	
(b)	Providing and fixing R. S. Bressummer for rear verandah with Boxing, etc., complete ..	Cwt.		4.50	
7	Teakwood door frames 4″×3″ with 1″ planks framed with 3″×1″ thick battened on top and Iron fittings, etc., complete	S.ft.		666	
6	Teakwood windows 4″×3″ frames with iron bars battened 4 fold shutters and iron fittings, etc., complete	,,		396	
9	Teakwood frame work filed 3″ weld mesh and fittings, etc., complete	,,		328	
10	Burnt stone slabs roughly dressed and fixed			972	
11	Reinforced concrete roof with brick filling and 3″ surki concrete and surki mortar finished on top and lime mortar plaster at bottom, etc., complete with proper reinforcement and specified proportions	Sqr.		24.00	
12	9″ cornice with brick in mortar	R.ft.		556	
13	Parapet wall 9″×2½′ with base coping in brick in mortar with cement balustrade in pannels as per design	R.ft.		400	
14	Mortar plastering	Sqr.		114·86	

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		
15	Flooring with 3″ jelly concrete and 1½″ cement concrete mixed with red ochre and cutting tile pattern, etc., complete	Sqr.		16·80	
16	Flooring with 3″×4″ thick burnt stone slabs 1 line dressed on 3″ jelly concrete and cement pointing, etc., complete	,,		8·50	
17	White and colour washing	,,		114·00	
18	Silicate painting 2 coats	,,		26·00	
19	Preparing and fixing rain water pipes	R.ft.		304	
20	Teakwood Almirahs with shutters, etc., complete ..	S.ft.		162	
	Constructing Compound Wall..				
1	Earthwork excavation	C.yd.		84	
2	Burnt brick in clay	C.ft.		2,812	
3	Burnt brick in clay	,,		2,176	
4	Coping with brick in mortar and plastering ..	R.ft.		750	
5	Mortar plastering	Sqr.		56·00	
6	Preparing and fixing wrought-iron gate	S.ft.		100	

Notification dated 16th September 1935.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Buildings Division, up to 11th October 1935, for the construction of a Record Room for the Deputy Commissioner's Office in the compound of District Office, Bangalore. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of December 1935.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office, Bangalore between the hours of 11 A.M. and 5 P.M..

3. Tender should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rupees one hundred and fifty only in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for the Construction of a Record Room for the Deputy Commissioner's Office in the compound of District Office, Bangalore" in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the Department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

13. Transfer of works to third parties by selected contractor will not be countenanced by the department and in the case of any such attempt the earnest money is liable to be forfeited at the discretion of the Superintending Engineer.

Abstract estimate of quantities for the construction of a Record Room for the Deputy Commissioner's Office in the compound of District Office, Bangalore.

No.	Items of work	Per	Rate	Quantity	Cost
			Rs. a. p.		Rs.
1	Earthwork excavation for foundation	C.yd.		48	
2	Laying granite stone jelly concrete in lime mortar complete	C.ft.		288	
3	Burnt size stone in lime mortar for foundation and basement with bond stones 6′ apart ..	,,		1,188	
4	Burnt brick in mortar for superstructure ..	,,		1,509	
5	Burnt stone slab 6″ thick dressed and fixed etc., complete	Sq.ft.		480	
6	Teakwood door with panelled shutters including bolts, hinges and etc., complete	,,		32	
7	Teakwood windows with glazed shutters including iron bars, bolts and hinges etc., complete ..	,,		221	
8	Teakwood ventilators with glazed shutters including iron bars etc., complete	,,		63	
9	B. S. Rolled steel girders of Tata's tested section 12″×5″ including hoisting and fixing in position and with prime coat of paint	Cwt.		17·14	
10	Parapet wall 2′ high including plastering base top concrete etc., complete	R.ft.		72	
11	Providing 12″ thick cornice below parapet ..	,,		76	
12	R. C. Roof with brick filling and bottom line plastering and the top finished with surki concrete etc., complete	Sqr.		5·09	
13	Chunam plastering	,,		27·50	
14	White washing 2 coats	,,		31·24	
15	Flooring with burnt stone slab 3″ to 4″ thick dressed and laid over 3″ sand bed including cement pointing etc., complete	,,		4·42	
16	Cement pointing to basement	,,		2·66	
17	White lead painting 2 coats	,,		6·11	
18	Providing and fixing sun shades with teakwood framing and with asbesto sheets	Each		6	
19	Removing and refixing zinc-sheet sun shades (old ones)	,,		2	
20	Removing and refixing old ventilators	Sq.ft.		21	
21	Removing and refixing old windows	,,		81	
22	Filling the gaps of windows and ventilators with brick in mortar and plastering the same ..	C.ft.		277	
23	Providing and fixing down water zinc pipes 4″ dia. complete	R.ft.		150	

A. TANDONI RAO,
Executive Engineer.

BANGALORE DIVISION.

Abstract Notification.

The attention of the public is hereby invited to the detailed notification inviting sealed tenders for restoring Muthughatta Tank, Register No. 19 of Anekal Taluk, published on pages 1693-1694 of Part VI of the *Mysore Gazette*, dated 5th September 1935.

The earnest money to accompany the tender is Rs. 80 and the last date of tender is 2 P.M. on 20th September 1935.

M. A. SRINIVASACHARI,
Executive Engineer.

KOLAR DIVISION.

Abstract Notification dated 28th August 1935.

The attention of the public is invited to the notification on pages 1694-1696 of Part VI of the *Mysore Gazette*, dated 5th September 1935, calling for tenders for the work of restoring Mallakachanahalli Tank, Mulbagal Taluk, Register No. 185.

The last date fixed for the receipt of tenders in this office is 2 P.M. on 23rd September 1935.

N. SUBBA RAO,
Executive Engineer.

HASSAN DIVISION.

Abstract Notification dated 27th August 1935.

The attention of the public is hereby invited to the detailed notification calling for tenders for constructing Corridors for connecting Maternity and In-patient Male and Female Wards with Administrative Block of Sri Chamarajendra Hospital at Hassan, published in pages 1696-1697, Part VI of the *Mysore Gazette*, dated 5th September 1935.

The last date of tender is 25th September 1935 at 3 P.M.

Abstract Notification dated 26th August 1935.

The attention of the public is hereby invited to the detailed notification calling for tenders for Improving the First Class Travellers' Bungalow at Hassan, published in pages 1697-1700, Part VI of the *Mysore Gazette*, dated 5th September 1935.

The last date of tender is 20th September 1935 at 3 P.M.

Notification dated 10th September 1935.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Hassan Division, up to 12th October 1935, for restoring Shankadakoppal Dyavanakatte, Register No. 84 of Hassan Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of May 1936.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Hassan between the hours of 11 A.M. to 5 P.M.

2. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed:—

4. Each tender must be accompanied by a deposit of Rs. 130 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for restoring Shankadakoppal Dyavanakatte, Register No. 84 of Hassan Taluk", in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office, in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the Department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for Contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

Abstract estimate of cost of restoring Shankadakoppal Dyavankatte, Register No. 84, Hassan Taluk.

Item No.	Description of work	Unit	Quantity	Rate	Cost
	I. Bund Top at R. L. 55.00.			Rs.	
1	Earthwork to bund with watering and tamping including cutting grips	C.yd.	4,254		
2	Turfing the slopes	S.yd.	5,584		
3	Providing and fixing grade stones with chiselling figures, painting etc., with bed slabs	Each	22		
4	Providing and fixing index stones with bed slabs ..	,,	22		
5	Providing and fixing B. M. stones with chiselling figures, painting etc., including fixing in concrete bed	,,	2		
6	Providing and fixing Register No. and date stone with chiselling figures, painting, etc., including bed slabs	,,	1		

Item No.	Description of work	Unit	Quantity	Rate	Cost
				Rs.	
	II. Sluices 2 in number silt at R. L. 46.00.				
1	Cutting open bund and refilling with consolidation	C.yd.	22		
2	Earthwork excavating foundation	,,	5		
3	Concrete in surki mortar	C.ft.	140		
4	Size stone in surki mortar	,,	161		
9	Burnt stone slabs 6″ thick dressed and fixed in surki mortar	S.ft.	60		
6	Coping over wing walls in cement concrete (1 : 2 : 4) with thick plastering	C.ft.	3		
7	Pointing with cement mortar	Sqrs.	2·06		
8	Providing and fixing 4″ diameter C. I. pipes includ-ind carting, laying and jointing with cement mortar (pipes supplied Departmentally) ..	R.ft.	27		
9	Providing plug and rod with locking arrangements etc., complete		L. S. Rs.		
10	Cutting holes in slabs	Each	3		
	III. Waste Weir 70′ long crest at R. L. 50.00.				
1	Earthwork excavation for foundation of body wall and returns	C.yd.	32		
2	Concrete in surki mortar body wall and return ..	C.ft.	215		
3	Size stone in surki mortar body wall and return ..	,,	270		
4	Burnt stone slabs 6″ thick dressed and fixed in surki mortar	S.ft.	128		
5	Pointing with cement mortar	Sqrs.	3·74		
6	New stone revetment with jelly-packing, wedging, etc., complete	C.yd.	17·6		
7	Approach and draft clearing		L. S. Rs.		

N. LAKSHMINARASIMHAIYA,
Executive Engineer.

SHIMOGA DIVISION.

Notification dated 8th September 1935.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Shimoga Division, up to 2 P.M. on Monday the 30th September 1935, for constructing a stone masonry waste weir to Kunehosur Tank, Register No. 287, restored minor, Kumsi Sub-Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of March 1936.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Shimoga between the hours of 11 A.M. to 5 P.M.

3. Tender should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a Treasury challan for having deposited Rs. 125 (Rupees one hundred and twenty-five only) in cash or Government Promissory Notes, as earnest money, and be superscribed " Tender for constructing a stone masonry waste weir to Kunehosur Tank, Register No. 287, restored minor, Kumsi Sub-Taluk," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the Department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for Contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

13. Cement will be supplied departmentally and cost with centage recovered.

14. Work should be according to departmental specifications.

15. Transfer of works to other parties or subletting of contracts is prohibited.

16. Monthly progress should not be less than Rs. 1,000 and the work should be completed by the end of March 1936.

Abstract estimate for constructing a stone masonry waste weir to Kunehosur Tank, Register No. 287, restored minor, Kumsi Sub-Taluk.

Sl. No.	Items of work	Per	Quantity	Rate in	
				Figures	Words
1	(*a*) Jungle clearing and (*b*) removing trees and (*c*) bamboo brushes with roots	S.yd. Each	(*a*) (*b*) and (*c*)		
2	Earthwork excavation and using the same to the bund top, slopes and scons, etc., including 300′ feet average lead and consolidation ..	C.yd.	1,248		
3	Concrete in surki mortar	C.ft.	1,461		
4	Laterite stone in surki mortar or cement mortar 1 : 6	,,	1,055		
5	Rough stone in surki mortar or cement mortar 1 : 6	,,	81		
6	Cement concrete slabs 3″ thick 1 : 3 : 6 ..	,,	120½		
7	Rough stone work new with jelly-backing ..	C.yd.	208		
8	Pointing with cement mortar 1 : 3	Sqr.	6.00		
9	Turfing	S.yd.	..		
10	Fixing new grade stones in concrete with bed slabs	Each	..		

B. KRISHNA RAO,
Executive Engineer.

MISCELLANEOUS DEPARTMENTS

BANGALORE CENTRAL JAIL.

Notification dated 19th September 1935.

Notice is hereby given that sealed tenders will be received up to 10 A.M., but not after, on Thursday the 14th November 1935, by the Superintendent of the Bangalore Central Jail for the supply by contract of the following article required for the use of the said Jail for the period of one year, from 1st January to 31st December 1936, both days inclusive.

2. Tenders to be superscribed as follows: " Tender for the supply of Mutton."

3. No tender will be received unless accompanied by a deposit of Rs. 100.

4. Tenders will be opened by the Superintendent of the Bangalore Central Jail at his office on the date and hour abovementioned, in the presence of such tenderers as may choose to attend.

5. All tenders must specify the rate, both in words and figures, at which the following article can be supplied in pound weights per rupee, and the article supplied to be of good quality and subject to the approval of the Superintendent.

	Probable annual consumption.
Male sheep mutton without bones	9,000 lbs.

The quantity abovestated is not guaranteed.

6. The Inspector-General of Prisons reserves to himself the right of rejecting any tender without assigning any reason for so doing.

7. The deposit of the successful tenderer will be retained and will be forfeited if he fails to execute the contract bond or to furnish security to the amount of Rs. 250 in cash or Government bonds, within one week from the date of the acceptance of his contract being made known to him.

8. The contract for the supply of sheep mutton shall be entered into for the whole year, at the end of which alone final adjustment of accounts will take place. In the meanwhile, to facilitate supplies, advances to the extent of the value of supplies made in a month will be made to the contractor at the end of that month, by which, time bills with vouchers must be submitted duly signed by him (contractor) in the presence of the Superintendent. The amounts thus advanced will be set off against the amount payable to the contractor at the end of the year for mutton supplied by him. These advances are not liable to be attached by Civil Court.